STATEMENT OF WORK
ALTER WING PLANS OFFICE, BLDG. 3652
12 August 2003

Provide dl plant, labor and materid to dter the Wing Plans office in Bldg. 3652 on the Air Nationa
Guard Base a Richmond IAP, Sandston, Virginia

A. Seethe attached Sketches and Notes for details on the work to be done. The Contractor shdl fidd
veify dl dimensons.

B. Government employees will vacate the classroom and computer room areas to make way for the
Contractor’ swork. During the carpet replacement work, Government employees will remove the
rest of the furniture, computers etc. from the areas to be carpeted.

C. The Government will provide the Contractor with reasonable quantities of water and dectricity.
However, the Contractor must make al necessary temporary connections and provide for the
digtribution of the water and e ectricity to the work ste.

D. The Contractor shal keep the work site in a picked-up condition at dl times. At the end of each
day, the Contractor shal clean up the work site, storage areas and access routes, including halways
used by the Contractor. The Contractor shal immediately clean up the access routes to and from
the work site any time trash, dirt, mud, rocks, etc. gets on the roads. The Contractor shal remove
al demoalished items, excess materids, trash, debris, etc. from the Base and recycle, salvage or
dispose of them properly, regardiess of the type, character, composition, or condition of such
materid. The Contractor shdl provide a dumpster box for his and his Sub-Contractorsuse. At the
end of the job, the Contractor shall thoroughly the clean up the work Ste, Storage area and access
routes. The Contractor shall erect dust partitions made of plastic sheets or plywood to contain dugt,
debris, etc. when removing and ingtaling doorframes and during wallboard work.

E. The Contractor shdl provide a portable tailet for his and his Sub-Contractor’ s employee’ s use.

F. The Contractor and his Sub-Contractors shdl comply with the Base Civil Engineering Lock out —
Tagout Program. The Contractor shal provide and use acceptable Lock out - Tag out devices
and natifications. A copy of the Base Civil Engineering Lock out — Tag out Program ison filein the
Base Civil Engineering office, Bldg. 3629, for the Contractor’ s review.

G. The Contractor shdl coordinate his work schedule very closdy with the Contracting Officer,
Security Police Chief and the VaANG Project Engineer. The Contractor must provide at least 2
working days notice of the arrival of any work crew or materid shipment on Base and at least
2 working days notice of any utility shut down. Work on this Project can only be performed
Tuesday thru Friday, 7amto 5 pm.



. The Contractor and his Sub-Contractors shal comply with all OSHA Safety Requirements for this
type of work. The Contractor shdl ensure that his and his Sub-Contractors employees have dl
necessary persona protective equipment. When working in halways, the Contractor shal cordon
off hiswork area, leaving a clean, safe passageway for Government employees.

The Contractor shdl repair or replace, to the Contract Administrator’ s satisfaction, any damage to
Real Property and Persona Property caused by his or his Sub-Contractor’ s personnel or venders.

The Contractor and his Sub-Contractors shall comply with al Base Security Requirements. The
employees of the Contractor and his Sub-Contractors shall obtain contractor identification badges
from the Security Police officein Bldg. 3649. Contractor employees must provide adequate
identification in order to be issued an identification badge. |dentification badges shdl be returned at
the end of the job. The Contractor shall escort his materia and equipment ddliveries on and off the
Base.

. Employees of the Contractor and his Sub-Contractors shdl comply with AF 40-102 Tobacco Use
in the Air Force and the Base's Smoking Policy. A copy of the regulation and the Base Smoking
Policy are onfilein the Base Civil Engineering office, Bldg. 3629, for the Contractor’ s review.

. The Contractor shal comply with the requirements of the attached Hazardous Materid Usage
Clause.

. The Contractor shal submit to the Contracting Officer the information noted on the atached
“Schedule of Materid Submittals’.



